



NOTE:

1. All temporary works the responsibility of the contractor. Temporary works design to be submitted to the engineer for approval prior to commencement.
2. Drawing to be read in conjunction with survey drawing to confirm exact existing ground levels

TEMPORARY WORKS

THE TEMPARARY WORKS WERE PROPOSED ALONG THORNBERY ROAD AND ATKINSON DRIVE ARE TO CONSIST OF PRECAST CONCRETE PANELS SPANNING BETWEEN STEEL COLUMNS DESIGNED BY A SPECIALIST SUPPLIER WITH MASS CONCRETE BASES AND ASSOCIATED PROPPIING. IF DURING EXCAVATION OF THE FOUNDATIONS AND BASEMENT UNEXPECTED GROUND CONDITIONS arise THAT HARM FROM THE SITE INVESTIGATION RESULTS IT MAY BE NECESSARY TO OMEGE THE INDICATIVE TEMPORARY WORKS SOLUTIONS PROPOSED AT THIS JUNCTURE.

Mark	Date	By	Chk	App.	SHD-PLANNING ISSUE	Revision
PJ3	02/06/2022	AT	GJ	DOS		

SHD PLANNING ISSUE

Job Title

SECTOR 3
AIKEN'S VILLAGE
STEPASIDE
DUBLIN 18

Drawing Title

TEMPORARY WORKS PLAN & SECTIONS SHEET 1

Architecto/Client
FERREIRA ARCHITECTS

KAVANAGH BURKE
CONSULTING ENGINEERS

Tel. 01 - 450 0694 Unit G3, Calmount Pk.
Fax. 01 - 426 4340 Ballymount,

Email: pkavanagh@kavanaghburke.ie Dublin 12.

On AT	Checked DOS	Approved UB

Scales	Date
1:500	25/11/19

Job No.	Drawing No.	Rev.
---------	-------------	------

D1636	TM-01	PI3
-------	-------	-----